ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:
EP-54-16-04
04/21/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. 15 b1
0022 PR-R6-17-00171 Not Applicable
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
Region 6
US Environmental Protection Agency
1445 Ross Avenue
Suite 1200
Dallas TX 75202-2733 c. CITY d. STATE | e. ZIP CODE
7.70: David Brinkmeyer f. SHIP VIA

a. NAME OF CONTRACTOR

ENVIRONMENTAL RESTORATION, L.L.C.

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS
1666 FABICK DRIVE

d. CITY e. STATE
FENTON MO

f. ZIP CODE
63026

[ Ja. PURCHASE
REFERENCE YOUR:

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if
anv. includina deliverv as indicated.

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered
contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Region 6

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
E a. SMALL D b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

l:l e. HUBZone

[ ] h. EDWOSB

12. F.0.B. POINT

Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE 1 Days After Award
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
DUNS Number: 008198421
Hope Iron and Metal
The Statement of Work is attached.
Primary COTR/OSC: Nicolas Brescia;
Alternate COTRs/0OSCs: Steve Mason, Mike
McAteer, and Bill Rhotenberry
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)

21. MAIL INVOICE TO:

a. NAME $1,300,000.00
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (AA216-01) 170
. GRAND
109 TW Alexander Drive TOTAL
www2 .epa.gov/financial/contracts
c. CITY d. STATE e. ZIP CODE $1,300,000.00
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

04/21/2017

23. NAME (Typed)
Latrice Williams
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)

0 A 0
9836206



ORDER FOR SUPPLIES OR SERVICES PAGE NO
SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
04/21/2017 |EP-S4-16-04 0022
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)
TOCOR: JGEE
Admin Office:
Region 6
US Environmental Protection Agency
1445 Ross Avenue
Suite 1200
Dallas TX 75202-2733
Accounting Info:
17-T-6A00E-303DC6-2505-C001-176ARVC008-001
BFY: 17 Fund: T Budget Org: 6AO0OE Program
(PRC) : 303DC6 Budget (BOC): 2505 Job f#:
AG6U4RV0O0 Cost: C001 DCN - Line ID:
176ARVC008-001
Period of Performance: 04/21/2017 to
11/30/2017
0001 Hope Iron and Metal Removal action - new TO 1,300,000.00
- ER
SS ID: A6U4 Cerclis #: ARNOO0O0607050
812 N. Main Street, Hope, Arkansas 71801
County: Hempstead

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$1,300,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



Attachment:

STATEMENT OF WORK (SOW)

Contract No: EP-S4-16-04

Task Order No: 22

DOL Labor: ___SCA; ___ DBA;__X__Both

OT Approved: _ X__yes; no

Daily Work Order or Daily Work Proposal: __ X Required; Not Required (Explain)

Personnel Background Checks for Contractor Employees: X Level 1; Level 2 (Sensitive Sites)

TO Pricing: ID/1Q fixed T&D; Fixed Price TO: No; Performance Based TO: No
Health and Safety Plan: Required

Conflict of Interest Certification: Required

Performance and Payment Bond: Not required unless construction costs exceed SAT

SSID: A6U4

Cerclis #: ARNO000607050

Name: Hope Iron and
Metal

Address: 812 N. Main Street

City: Hope

State: Arkansas

Zip Code: 71801

County: Hempstead

The objective of this removal action is to remove contaminated soil from an abandoned salvage yard. The primary
contaminants in the soil are Antimony, Cadmium, Pb, PCBs and PAHSs. The removal action will require the excavation of
these contaminated soils with subsequent transport and disposal to an appropriate landfill. Excavation will not exceed 2
feet below ground surface (bgs) for all contaminants. Any confirmation samples that show exceedances at that depth,
barriers/controls will be put in place (fabric, etc). EPA is estimating approximately 5,063 tons of non-hazardous soil, 699
tons of TSCA soil, and 1,185 tons of Pb hazardous soil will need to be excavated and disposed of. The OSC will provide a
site cleanup map which illustrates assessment results of contamination at depth per 50x50 grid. The cleanup levels for this
removal are the following:

Antimony 23 mg/kg
Cadmium 5.7 mg/kg
Lead 400 mg/kg
Benzo(a)pyrene 1.60 mg/kg
PCB Total < 1 mg/kg

The contractor shall:

Conduct a site walk with EPA and START, on a date and time to be arranged after issuance of the task order. It will
be necessary to discuss staging and to collect samples for waster profiling, prior to removal work. Coordinate start
date with FOSC in relationship with site activities and completion of work. Provide draft work plan to OSC after site
walk is completed and before site work begins.

Provide personnel, equipment, and materials to implement the removal and disposal of the contaminated soil.

Develop and implement a site specific health and safety plan for the site. The FOSC will review the health and safety
plan prior to implementation.



The contractor shall participate in daily meetings with the FOSC to discuss the progress, and upcoming tasks.
Items discussed and decisions made during the daily meetings shall be incorporated in the comment section of
the following day DWO. The work schedule is expected to be 10 hrs per day, six days per week, during
normal circumstances.

Establish work zones at the site. Work zones shall delineate the exclusion zone, contamination reduction zone and
support zone. Establish support and decontamination facilities at the site, the setup of an office trailer, with supplied
power. Provide site preparation activities, which shall include installation of fences, roads, culverts, or other physical
access provisions, such as construction mats, as necessary to facilitate access to the site. Protect private properties
from damage to the extent possible.

Provide for site security and ingress/egress control. Security measures are expected to include fencing.

Excavate the contaminated soils as identified through the OSC and the extent of contamination surveys
provided through the START contractor. Excavation shall not exceed 2 feet below ground surface (bgs) for all
contaminants. Any confirmation samples that show exceedances at that depth, barriers/controls shall be put in
place (fabric, etc). Confirmation sampling will be conducted by the START contractor.

Provide analytical services for disposal profiling for all waste streams on site, as required.

Provide site restoration activities. After soil excavation, the contractor shall backfill the excavated areas with
clean fill, and regrade the site area to promote proper drainage. The contractor shall provide for repairs of
infrastructure such as ditches, culverts, gates, roads, etc. that could be altered or damaged during the response.
The contractor shall propose options for recycling, re-use, resource conservation and waste minimization efforts
wherever practical/possible.

The contractor shall provide transportation and disposal services for excavated contaminated soil, debris or
waste generated during the removal. All disposal shall be in accordance with EPA’s Off-site Rule, 40 CFR §
300.440 and CERCLA Section 121(d) (3), 42 U.S.C. § 9621(d)(3), and all transportation will be in
accordance with all relevant U.S. DOT Hazardous Materials Regulations (49 CFR, Parts 171-185) and in
accordance with other requirements such as weight limitations, special HC routes, local restrictions, etc.

The Contractor shall verify that the selected disposal facility meets the requirements of EPA's policy for off-
site response actions (40 CFR 300.440). The Contractor shall complete the “CERCLA Off-Site Acceptability
Checklist” for each disposal facility selected and provide a copy to the OSC prior to the initiation of
transportation and disposal activities.

The contractor shall coordinate all activities with the FOSC and the EPA START contractor.

Should a responsible party be found who is willing to conduct removal and restoration actions, site work may
be limited and/or delayed and/or cancelled.
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